
CORRIGENDUM 

CONTRACT NOTICE No 02
II.1.1) Contract Notice Title: Construction of an artificial grass football field


II.1.1) Contract Notice Reference Number:  CB007.2.21.072 –PP1-TD01
VII. 1.1) Reason for change
Modification of original information submitted by the contracting authority.
VII.1.2) Text to be corrected in the original notice
The following alternations and/or corrections are made:
In the document TENDER FORM Section  No3 TENDERER’S DECLARATION(S), point 1. 
Instead of: We have examined and accept in full the content of the dossier for invitation to tender No 
CB007.2.21.072 –PP1-TD01] of 05.02.2021. We hereby accept its provisions in their entirety, without reservation or restriction.

Read: We have examined and accept in full the content of the dossier for invitation to tender No CB007.2.21.072 –PP1-TD01  of 13.07. 2021. We hereby accept its provisions in their  entirety, without reservation or restriction
In the document  -SECTION 4: QUESTIONNAIRE Financial statement  Form 4.4, point 4.4.2
Instead of:
 [Annual value of construction work undertaken] [Annual turnover] for each of the last three years, and projected for the next two years.
Read:  Annual turnover for each of the last three years, and projected for the next two years.

 In the document  VOLUME 3 Technical qualifications  - Construction of an artificial grass football field architectural and construction part II
 / Position 14 /4.4 

Instead of “Supply, transport and installation of tartan (soil by artificial rubber) in a mini athletics track. ŠPRIC SYSTEM*  IT IS  surface with the current IAAF certificate and professional title POLYTAN WS.”
It consists of:
a) a support layer, consisting of rubber granules rubber (1 / 4mm) associated with transparent liquid polyurethane (POLYTAN 2300), which is mounted directly on the asphalt or concrete with special final parts. It will set up of thickness from 6 to 15 millimeters depending on the need substrate.
b) The second layer is applied by spraying a special polyurethane (POLYTAN 5100) red and EPDM rubber granules (0,5-1,5mm) and as such is resistant to abrasion, UV radiation, temperature variations and naturally athletic sprinter. As a finishing layer is applied by spraying a further layer which is made in the thickness of an extremely resistant material. The total thickness of the surface layer is between 1 and 2 millimeters.
Read: Supply, transport and installation of tartan (soil by artificial rubber) in a mini athletics track. ŠPRIC SYSTEM*  IT IS  surface with the current IAAF certificate and professional title POLYTAN WS or equivalent ”

It consists of:
a) a support layer, consisting of rubber granules rubber (1 / 4mm) associated with transparent liquid polyurethane (POLYTAN 2300 or equivalent ), which is mounted directly on the asphalt or concrete with special final parts. It will set up of thickness from 6 to 15 millimeters depending on the need substrate.
b) The second layer is applied by spraying a special polyurethane (POLYTAN 5100 or equivalent ) red and EPDM rubber granules (0,5-1,5mm) and as such is resistant to abrasion, UV radiation, temperature variations and naturally athletic sprinter. As a finishing layer is applied by spraying a further layer which is made in the thickness of an extremely resistant material. The total thickness of the surface layer is between 1 and 2 millimeters.
VII.2) Other additional information:
 Within the SECTION 4: QUESTIONNAIRE, the document FORM 4.2 ORGANISATION CHART is missing but tenderers are addressed  in the document Letter of  Invitation to tenderers  to the link http://ec.europa.eu/europeaid/prag/document.do
“For full information about procurement procedures please consult the practical guide and its annexes, which can be downloaded from the following web page: http://ec.europa.eu/europeaid/prag/document.do “. Information of the link is also available in the document Instructions to tenderers 
The document FORM 4.2 ORGANISATION CHART is enclosed to the Corrigendum No 2.

All other terms and conditions of the contract notice, and tender dossier remain unchanged. The above alterations and/or corrections to the contract notice are integral part of the contract notice and tender dossier.
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